Defense Federal Acquisition Regulation Supplement

Part 252-Solicitation Provisions and Contract Clauses

252.242-7000 Postaward Conference.
As prescribed in 242.570, use the following clause:

POSTAWARD CONFERENCE (DEC 1991)
The Contractor agrees to attend any postaward conference convened by the contracting
activity or contract administration office in accordance with Federal Acqusition
Regulation Subpart 42.5.

(End of clause)

252.242-7001 Reserved.
252.242-7002 Reserved.
252.242-7003 Application for U.S. Government Shipping Documentation/
Instructions.
As prescribed in 242.1404-2-70, use the following clause:

APPLICATION FOR U.S. GOVERNMENT SHIPPING
DOCUMENTATION/INSTRUCTIONS (DEC 1991)

The Contractor shall request Government bills of lading by submitting a DD Form
1659, Application for U.S. Government Shipping Documentation/Instructions, to the—

(&) Transportation Officer, if named in the contract schedule; or
(b) Contract administration office.
(End of clause)

252.242-7004 Material Management and Accounting System.
As prescribed in 242.7206, use the following clause:

MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM (SEP 1996)
(a) Definitions. As used in this clause—

(1) “Material management and accounting system” means the Contractor's
system or systems for planning, controlling, and accounting for the acquisition, use,
issuing, and disposition of material. Material management and accounting systems
may be manual or automated. They may be stand-alone systems or they may be
integrated with planning, engineering, estimating, purchasing, inventory, accounting,
or other systems.

(2) “Valid time-phased requirements” means material which is—

(i) Needed to fulfill the production plan, including reasonable quantities for
scrap, shrinkage, yield, etc.; and

(i) Charged/billed to contracts or other cost objectives in a manner
consistent with the need to fulfill the production plan.
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(3) “Contractor” means a business unit as defined in section 31.001 of the
Federal Acquisition Regulation.

(b) General. The Contractor agrees to—
(1) Maintain a material management and accounting system (MMAS) that—
(i) Reasonably forecasts material requirements;

(i) Ensures that costs of purchased and fabricated material charged or
allocated to a contract are based on valid time-phased requirements; and

(ili) Maintains a consistent, equitable, and unbiased logic for costing of
material transactions.

(2) Assess its MMAS and take reasonable action to comply with the MMAS
standards in paragraph (f) of this clause.

(c) Applicability. Paragraphs (d) and (e) of this clause apply only if the Contractor—
(1) Is alarge business; and

(2) Received, in its fiscal year preceding award of this contract, Department of
Defense prime contracts or subcontracts, and their modifications totaling—

(i) $70 million or more; or

(if) $30 million or more (but less than $70 million), and is notified in writing
by the Contracting Officer that paragraphs (d) and (e) apply.

(d) Disclosure, demonstration, and maintenance requirements.
(1) The Contractor shall—

(i) Disclose its MMAS to the Administrative Contracting Officer in writing;
and

(i) If requested by the Administrative Contracting Officer, demonstrate
that the MMAS conforms to the standards in paragraph (f) of this clause.

(2) An MMAS disclosure is adequate when the Contractor has provided the
Administrative Contracting Officer with documentation which—

(i) Accurately describes those policies, procedures, and practices that the
Contractor currently uses in its MMAS; and

(i) Provides sufficient detail for the Government to reasonably make an
informed judgment regarding the adequacy of the MMAS.

(3) An MMAS demonstration is adequate when the Contractor has provided the
Administrative Contracting Officer—
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(i) Sufficient evidence to demonstrate the degree of compliance of its MMAS
with the standards at paragraph (f) of this clause; and

(i) ldentification of any significant deficiencies, the estimated cost impact of
the deficiency, and a comprehensive corrective action plan.

(4) The Contractor shall disclose significant changes in its MMAS to the
Administrative Contracting Officer within 30 days of implementation.

(5) If the contractor desires the Government to protect such information as
privileged or confidential, the Contractor shall—

(i) Notify the Government representative to whom the information is
submitted, i.e., the ACO, or the auditor; and

(i) Ensure an appropriate legend is on the face of the document(s) at the
time of submission.

(e) Deficiencies.

(1) If the Contractor receives a report which identifies deficiencies in its MMAS,
the Contractor agrees to respond as follows—

(i) If the Contractor agrees with the report findings and recommendations,
the Contractor shall—

(A) Within 30 days, state its agreement in writing; and

(B) Within 60 days, correct the deficiencies or submit a corrective action
plan.

(i) If the Contractor disagrees with the report findings and
recommendations, the Contractor shall, within 30 days, state its rationale for each area
of disagreement.

(2) The Administrative Contracting Officer shall evaluate the Contractor's
response and notify the Contractor of the—

(i) Determination concerning remaining deficiencies;
(i) Adequacy of any proposed or completed corrective action plan; and
(ili) Need for any new or revised corrective action plan.

() MMAS standards. MMAS systems shall have adequate internal accounting and
administrative controls to ensure system and data integrity, and comply with the
following:

(1) Have an adequate system description including policies, procedures, and

operating instructions which comply with the Federal Acquisition Regulation and
Defense FAR Supplement;
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(2) Ensure that costs of purchased and fabricated material charged or allocated
to a contract are based on valid time-phased requirements as impacted by
minimum/economic order quantity restrictions—

(i) A 98 percent bill of material accuracy and a 95 percent master
production schedule accuracy are desirable as a goal in order to ensure that
requirements are both valid and appropriately time-phased.

(if) If systems have accuracy levels below these, the Contractor shall
demonstrate that—

(A) There is no material harm to the Government due to lower accuracy
levels; and

(B) The cost to meet the accuracy goals is excessive in relation to the
impact on the Government;

(3) Provide a mechanism to identify, report, and resolve system control
weaknesses and manual override. Systems should identify operational exceptions such
as excess/residual inventory as soon as known;

(4) Provide audit trails and maintain records (manual and those in machine
readable form) necessary to evaluate system logic and to verify through transaction
testing that the system is operating as desired,;

(5) Establish and maintain adequate levels of record accuracy, and include
reconciliation of recorded inventory quantities to physical inventory by part number on
a periodic basis. A 95 percent accuracy level is desirable. If systems have an accuracy
level below 95 percent, the Contractor shall demonstrate that—

(i) There is no material harm to the Government due to lower accuracy
levels; and

(i) The cost to meet the accuracy goal is excessive in relation to the impact
on the Government;

(6) Provide detailed descriptions of circumstances which will result in manual
or system generated transfers of parts;

(7) Maintain a consistent, equitable, and unbiased logic for costing of material
transactions—

(i) The Contractor shall maintain and disclose written policies describing
the transfer methodology and the loan/pay-back technique.

(i) The costing methodology may be standard or actual cost, or any of the
inventory costing methods in 48 CFR 9904.411-50(b). Consistency shall be maintained
across all contract and customer types, and from accounting period to accounting period
for initial charging and transfer charging.

(ifi) The system should transfer parts and associated costs within the same
billing period. In the few instances where this may not be appropriate, the Contractor
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may accomplish the material transaction using a loan/pay-back technique. The “loan/
pay-back technique” means that the physical part is moved temporarily from the
contract, but the cost of the part remains on the contract. The procedures for the
loan/pay-back technique must be approved by the Administrative Contracting Officer.
When the technique is used, the Contractor shall have controls to ensure—

(A) Parts are paid back expeditiously;

(B) Procedures and controls are in place to correct any overbilling that
might occur;

(C) Monthly, at a minimum, identification of the borrowing contract
and the date the part was borrowed; and

(D) The cost of the replacement part is charged to the borrowing
contract;

(8) Where allocations from common inventory accounts are used, have controls
(in addition to those in paragraphs (b)(2) and (7) of this clause) to ensure that—

(i) Reallocations and any credit due are processed no less frequently than
the routine billing cycle;

(i) Inventories retained for requirements which are not under contract are
not allocated to contracts; and

(iii) Algorithms are maintained based on valid and current data;

(9) Notwithstanding FAR 45.505-3(f)(1)(ii), have adequate controls to ensure
that physically commingled inventories that may include material for which costs are
charged or allocated to fixed-price, cost-reimbursement, and commercial contracts do
not compromise requirements of any of the standards in paragraphs (f)(1) through (8) of
this clause. Government furnished material shall not be—

(i) Physically commingled with other material; or
(i) Used on commercial work; and

(10) Be subjected to periodic internal audits to ensure compliance with
established policies and procedures.

(End of clause)

252.242-7005 Cost/Schedule Status Report.
As prescribed in 242.1107-70(a), use the following clause:

COST/SCHEDULE STATUS REPORT (MAR 1998)

(@) The Contractor shall use management procedures in the performance of this
contract that provide for—
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(1) Planning and control of costs;
(2) Measurement of performance (value for completed tasks); and

(3) Generation of timely and reliable information for the cost/schedule status
report (C/SSR).

(b) As a minimum, these procedures must provide for—

(1) Establishing the time-phased budgeted cost of work scheduled (including
work authorization, budgeting, and scheduling), the budgeted cost for work performed,
the actual cost of work performed, the budget at completion, the estimate at completion,
and provisions for subcontractor performance measurement and reporting;

(2) Applying all direct and indirect costs and provisions for use and control of
management reserve and undistributed budget;

(3) Incorporating changes to the contract budget base for both Government
directed changes and internal replanning;

(4) Establishing constraints to preclude subjective adjustment of data to ensure
that performance measurement remains realistic. The total allocated budget may
exceed the contract budget base only after consultation with the Contracting Officer.
For cost-reimbursement contracts, the contract budget base shall exclude changes for
cost growth increases, other than for authorized changes to the contract scope; and

(5) Establishing the capability to accurately identify and explain significant
cost and schedule variances, both on a cumulative basis and projected at completion
basis.

(c) The Contractor may use a cost/schedule control system that has been recognized
by the cognizant Administrative Contracting Officer (ACO) as complying with the
earned value management system criteria provided in DoD 5000.2-R, Mandatory
Procedures for Major Defense Acquisition Programs (MDAPs) and Major Automated
Information System (MAIS) Acquisition Programs.

(d) The Government may require integrated baseline reviews. Such reviews shall
be scheduled as early as practicable and should be conducted within 180 calendar days
after (1) contract award, (2) the exercise of significant contract options, or (3) the
incorporation of major modifications. The objective of the integrated baseline review is
for the Government and the Contractor to jointly assess areas, such as the Contractor’s
planning, to ensure complete coverage of the statement of work, logical scheduling of
the work activities, adequate resourcing, and identification of inherent risks.

(e) The Contractor shall provide access to all pertinent records, company
procedures, and data requested by the ACO, or authorized representative, to—

(1) Show proper implementation of the procedures generating the cost and
schedule information being used to satisfy the C/SSR contractual data requirements to
the Government; and
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(2) Ensure continuing application of the accepted company procedures in
satisfying the C/SSR data item.

(f) The Contractor shall submit any substantive changes to the procedures and their
impact to the ACO for review.

(g) The Contractor shall require a subcontractor to furnish C/SSR in each case
where the subcontract is other than firm-fixed-price, is 12 months or more in duration,
and has critical or significant tasks related to the prime contract. Critical or significant
tasks shall be defined by mutual agreement between the Government and Contractor.
Each subcontractor's reported cost and schedule information shall be incorporated into
the Contractor's C/SSR.

(End of clause)

252.242-7006 Cost/Schedule Status Report Plans.
As prescribed in 242.1107-70(b), use the following provision:

COST/SCHEDULE STATUS REPORT PLANS (MAR 1997)

(&) The offeror shall submit a written summary of the management procedures it
will establish, maintain, and use in the performance of any resultant contract to comply
with the requirements of the clause at 252.242-7005, Cost/Schedule Status Report.

(b) If the offeror proposes to use a cost/schedule control system that has been
recognized by the cognizant Administrative Contracting Officer as complying with the
earned value management system criteria of DoD 5000.2-R, Mandatory Procedures for
Major Defense Acquisition Programs (MDAPS) and Major Automated Information
System (MAIS) Acquisition Programs, the offeror may submit a copy of the
documentation of such recognition instead of the written summary required by
paragraph (a) of this provision.

(End of provision)
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